Information to Bidders
Natural Resource for Fall 2022 Tree

Britisn - Ministries Planting, South Island
Resource District

File: 10005-40/PL23TCD021

Overview of the Work/Service Required

The South Island 2022 Fall Planting program for BC Timber Sales, Strait of Georgia business area consists of an
estimated 154,000 seedlings to be planted in recently harvested cutblocks within the South Island Natural
Resource District. The majority of the work will be located in the geographic area around Port Alberni in the
operating areas of Nahmint Valley, Sproat Lake and Gracie Lake. A portion of the work will be conducted in the
Lucky Creek area

Planting consists of conventional harvested areas with the majority of seedlings to be planted as primary
planting in freshly harvested sites at a density of 1000-1200 sph. There is a small component of fill planting in
conventional settings with densities of 500-1000 sph. Details of identifies fill-plants can be found in the attached
Schedule B.

Most blocks will have deactivated and potentially barricaded roads that may limit vehicle access. Bidders should
view the worksites and incorporate these access considerations into their safety procedures when developing
their emergency response plans and bids. Some areas may require the inclusion of walk-in times for their
workers.

All seedlings are located FOB at Arbutus Grove Nursery in Saanich.
The majority of stock will be 412A plugs
Most planting units will require a mixture of multiple species.

Covid-19

As a condition of finalizing any service contracts with the Province, including service contracts arising from
procurement processes, those contracts will require that all contractors and their personnel and any
subcontractors and their personnel who will access BC government workplaces be fully vaccinated with COVID-
19 vaccines approved for use in Canada, subject to any authorized exemptions. Such contracts will contain
associated provisions required by and satisfactory to the Province regarding the foregoing, which may include
provisions regarding mitigation measures for exempt personnel, compliance, enforcement, and the use of an
attestation certifying compliance or presentation of a BC Vaccine Card by personnel.

How the BCTS Planting Contractor Rating System is Applied to the Tendering Process

This solicitation will not use the BCTS Planting Contracting Rating System to evaluate tenders.

BCTS reserves the right to not use the Rating System on its’ planting contract solicitations. As of April 1, 2016,
every BCTS planting contract will have a rating system evaluation completed regardless of a contractor’s
participation in the “pilot”. BCTS planting contractors wishing to participate may express their desire to enter the
program by contacting Planting.Contractor.Rating@gov.bc.ca prior to July 31 each year for intake the following
year.
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BC Timber Sales 20% Allowance

In order to reduce contract administration in the event planting units are added, deleted or modified, during the
contract, 20% of the tendered price will be added to the “not to exceed clause” in the contract. This addition to
the contract maximum does not change any tendered unit prices.

BC Timber Sales Continuous Bid Deposit Process

BC Timber Sales has implemented a Continuous Bid Deposit Process for silviculture contracts. For full details
on this program please see the guidance document Updated Continuous Bid Deposit and 48-hour Grace Period
Guidance at our website https://www2.gov.bc.ca/gov/content/industry/forestry/bc-timber-sales/contracting.
Prospective Bidders can use a Continuous Bid Deposit to allow bidding on multiple silviculture contracts. The
Continuous Bid Deposit value will be $25,000.

The Continuous Bid Deposit Declaration Form included with the tender package is to be submitted with the
tender when a Continuous Bid Deposit is used.

Withdrawal of Bid (Capacity):

Contractors are allowed a 48 hour grace period from the time of tender close to assess their capacity. During
this time a contractor may withdraw any bid that exceeds the contractor’s capacity and this withdrawal must be
submitted in writing to the Business Area’s Timber Sales Manager.

After 48 hours, the withdrawal of a bid will result in forfeiture of their standard bid deposit or from their continuous
bid deposit.

To be eligible to bid after a bid withdrawal, a contractor must provide a rationale to the Timber Sales Manager
that identifies how their capacity issues have been resolved.

Forfeiture

For contractors utilizing the Continuous Bid Deposit process, where a contractor withdraws a bid after the 48
hour grace period the forfeiture will be in the following amounts:

* $5,000 will be forfeited for a contract less than $250,000;

+ $10,000 will be forfeited for a contract greater than or equal to $250,000.

Expectation to Comply with Employment Standards Act and Industrial Camp Standards

BC Timber Sales expectations in regards to compliance to the Employment Standards Act and industrial camp
standards for work performed under contract to BC Timber Sales are detailed in:

Advisory Bulletin No. 2011-03-23 - Compliance to the ESA

Advisory Bulletin No. 2011-03-22 _ Industrial Camp Standards

Program Information

BCTS was founded in 2003 with a mandate to provide the cost and price benchmarks for timber harvested from
public land in British Columbia. BCTS is the largest planter of trees in British Columbia as sound forest
management is a high priority for British Columbians and central to the BCTS mandate. BCTS plans, develops,
and sells through auction, a substantial and representative portion of the Province’s annual available timber
volume. To find out more about our program check out the BCTS website.

Site Conditions
Many of the blocks listed in the attached Schedule B addendum are part of active TSL’s. As such, continued
deactivation and barricading of access could occur between the time of tender, and the actual start of fall plant.

Bidders are encouraged to view blocks with this in mind and should structure bids such that all blocks with road
access could potentially be limited to ATV or walking access only at the time of planting. Access maps are
provided indicating the most likely points of potential deactivation, and the successful bidder will not be
compensated for changes in access that limit access to ATVs or short 20 minute or less walks into planting units.
Blocks with a partial component of helicopter access have been identified on the Schedule B addendum and
these helicopter access units are listed as a separate line item in the tender. Blocks with severe deactivation,
where ATV’s cannot be safely used to transport trees, have been identified and are listed in a separate line in
the tender.
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The Special Tree Protection Regulation of the Forest Range and Practices Act came into effect on September
11, 2020. See ‘Advisory Bulletin No. 2020-09-11 — Special Tree Protection Regulation’, attached to this
solicitation.

¢ No specified trees have been identified.

Known Field Safety Hazards on this Contract

Ministry staff and contractors, in the course of planning and developing this project, have identified the following
known field safety hazards associated with this project. Note this list does not identify routine safety hazards
associated with forestry operations:

. No “Known’ safety hazards

Contractor Safety Program and Prime Contractor Responsibilities
The Successful Bidder will be designated the Prime Contractor for this contract and must bid accordingly and
meet the bidder eligibility stated in the Conditions of Tender.

The successful Contractor must plan to maintain and implement a program of systems or processes (a safety
program) that will address occupational health and safety concerns and practices that will eliminate or minimize
risk of injuries. The Province may ask to examine the safety program and ask for evidence to support the
implementation of same as part of the contract administration.

Bidders must be aware of the Safety Conditions Schedule and the Prime Contractor Agreement attached to the
contract agreement.

Ministry Staff Do Not Direct Operations

Ministry employees (Ministry Representatives) do not direct or supervise the contractor or the contractor’s
workers. The Ministry will set out the contract standards and required outcomes as well as any changes to
contract conditions as work progresses.

Obligation to Report Unsafe Conditions or Practices

The Workers Compensation Act , Occupational Health and Safety Regulation 3.10 requires that any person
(including ministry staff) report any observed unsafe conditions or practices to the person in charge of the
workplace. Ministry staff will do this in the course of their work on the contract area should they come across
such conditions or practices.

Site Viewing/Information Meeting
Information on whether a site viewing or information meeting is applicable to this tender call can be found in the
Conditions of Tender.

Contract Term/Work Schedule
The term of the contract will be from September 15, 2022 to October 31, 2022.

The successful Contractor shall be required to have a pre-work meeting with the Ministry Representative to
review the workplan and milestones prior to commencement of the work.

Contractor Invoicing
An invoice must identify the contract it pertains to.

The Province will pay any applicable taxes payable by it under law or agreement with the
relevant taxation authorities. Invoices must show the calculation of any applicable taxes
(excluding taxes paid directly by you to a supplier and which were inclusive in the bid price)
to be paid as a separate line item for the Billing Period(s).

Payment Policy

Invoices and progress payments are not usually paid before 30 days from the date the Ministry receives the
invoice, or the date the Ministry Representative authorizes payment, whichever is the latter. However, every
effort is made to pay accounts between 30 to 40 days, maximum 60 days.

The Financial Administration Act does not permit interest payments on progress payments, performance security
deposits or holdbacks, until the 61st day after the date the money becomes due. The due date is calculated
from the date the Ministry receives the invoice or the Ministry authorizes payment/release (whichever is the
latter), to the date the Ministry of Finance prints the cheque. Interest rates are set by the Office of the
Comptroller General. Interest claims of less than $5 are not payable.
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Direct Deposit
In order to reduce mail time in the payment process, contractors may be registered with the Provincial Treasury.

Payment will then be deposited directly to the contractor's bank account. Contact the finance section of the
tendering office for information and/or application for registration. New applications require four to six weeks to
process.

Bidders’ Dispute Resolution

If a problem should occur during this tender call, it should be resolved informally with the Ministry Representative
named in the invitation to tender. If the bidder is not satisfied with the outcome at this stage, or they prefer to
bypass the informal route, they may engage the formal vendor complaint review process.

Formal complaints concerning a competitive process or a pending or awarded contract, or other procurement
process may be submitted by the bidder in writing at any time during the procurement process and up to thirty
(30) business days after they have received notification from the ministry of the final outcome of the procurement
process.

Compilaints in the formal process are submitted on the ministry approved Vendor Complaint Form. This ministry
specific form is available to the general public through the Ministry of Technology, Innovations & Citizen’s
Services, Procurement Service Branch, BC Bid website located at http://www.bcbid.gov.bc.ca/open.dil/welcome.

Disputes occurring during the performance of the work/service will be governed by the dispute resolution terms
and conditions of the Agreement.

Forest Ministry Safety Requirements

Safe Certification Requirement

If indicated in the Conditions of Tender as applicable, bidders must be aware of the safe certification
requirements in order to be eligible to bid, including the Safe Certification Requirements Schedule attached to
the contract agreement.

Additional information can be found from the following websites:
https://intranet.gov.bc.ca/flnrord/bcts/safety
http://www.bcforestsafe.org/

Hand Falling Operations

All forestry and non-forestry related activities that include or have the potential to include hand falling, requires
the Contractor to designate a Falling Supervisor. Bidders should refer to the Safety Conditions Schedule
attached to the Agreement and bid accordingly.

For contracts advertised within Strait of Georgia, Chinook and Seaward Tlasta Business Areas, falling
supervisors must be certified by the BC Forest Safety Council.

Lobbyist Registration Act

It is the contractor’s responsibility to abide by all applicable laws. If the contractor falls within the parameters of
the Lobbyists Registration Act, then it is the contractor’s responsibility to make this determination and register if
necessary.
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